
CONSTRUCTION COST ESTIMATE

PROJECT : Milford Oval Improvements

LOCATION :Milford, NH

VHB PROJECT NO.   52852.00

TYPE: Conceptual Estimate 4/17/23

ITEM DESCRIPTION UNIT UNIT QUANTITY TOTAL COST

PRICE Quantity Amount Quantity Amount Quantity Amount Quantity Amount Quantity Amount Quantity Amount Quantity Amount Quantity Amount Quantity Amount Quantity Amount Quantity Amount Quantity Amount Quantity Amount

203.1 COMMON EXCAVATION CY 18.00$            995 $17,910 90 $1,620 25 $450 45 $810 $0 9 $162 800 $14,400 22 $396 4 $72 $0 $0 $0 $0 995 $17,910

203.2 ROCK EXCAVATION CY 40.00$            175 $7,000 0 $0 $0 $0 $0 2 $80 $0 $0 1 $40 $0 $0 172 $6,880 $0 175 $7,000

203.6 EMBANKMENT IN PLACE CY 14.00$            20 $280 10 $140 $0 $0 $0 10 $140 $0 $0 $0 $0 $0 $0 $0 20 $280

304.4 CRUSHED STONE (FINE GRADATION) (F) CY 40.00$            758 $30,320 16 $640 16 $640 6 $240 $0 6 $240 450 $18,000 63 $2,520 1 $40 $0 $0 200 $8,000 $0 758 $30,320

304.5 CRUSHED STONE (COURSE GRADATION) (F) CY 40.00$            17 $680 $0 $0 17 $680 $0 $0 $0 $0 $0 $0 $0 $0 $0 17 $680

403.11 HOT BITUMINOUS PAVEMENT - MACHINE METHOD TON 100.00$          1250 $125,000 $0 $0 0 $0 $0 $0 520 $52,000 $0 $0 $0 $0 $0 730 $73,000 1,250 $125,000

403.12 HOT BITUMINOUS PAVEMENT - HAND METHOD TON 150.00$          45 $6,750 10 $1,500 $0 9 $1,350 $0 $0 20 $3,000 4 $600 2 $300 $0 $0 $0 $0 45 $6,750

417 COLD PLANING BITUMINOUS SURFACES SY 5.00$              8200 $41,000 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 8,200 $41,000 8,200 $41,000

COLORIZED AND STAMPED PAVEMENT MATERIAL SY 300.00$          64 $19,200 $0 $0 $0 64 $19,200 $0 $0 $0 $0 $0 $0 $0 $0 64 $19,200

603.00215 15" R.C. PIPE, 2000D LF 80.00$            160 $12,800 100 $8,000 $0 $0 $0 20 $1,600 40 $3,200 $0 $0 $0 $0 $0 $0 160 $12,800

604.0007 POLYETHELENE LINER EA 350.00$          8 $2,800 5 $1,750 $0 $0 $0 1 $350 2 $700 $0 $0 $0 $0 $0 $0 8 $2,800

604.124 CATCH BASINS TYPE B, 4-FOOT DIAMETER UNIT 4,000.00$       8 $32,000 5 $20,000 $0 $0 $0 1 $4,000 2 $8,000 $0 $0 $0 $0 $0 $0 8 $32,000

604.4 RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET LF 400.00$          3 $1,200 2 $800 $0 $0 $0 $0 1 $400 $0 $0 $0 $0 $0 $0 3 $1,200

604.324 DRAINAGE MANHOLES, 4 FT DIAMETER U 4,000.00$       2 $8,000 2 $8,000 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 2 $8,000

607.9839 RESET GRANITE POST EA 250.00$          9 $2,250 4 $1,000 $0 4 $1,000 $0 $0 $0 $0 1 $250 $0 $0 $0 $0 9 $2,250

608.24 4" CONCRETE SIDEWALK (F) SY 50.00$            2720 $136,000 50 $2,500 $0 $0 $0 30 $1,500 520 $26,000 190 $9,500 $0 $0 $0 1,930 $96,500 $0 2,720 $136,000

BRICK SIDEWALK SY 200.00$          110 $22,000 30 $6,000 75 $15,000 $0 $0 $0 $0 $0 5 $1,000 $0 $0 $0 $0 110 $22,000

BRICK SIDEWALK REMOVE AND RESET SY 50.00$            37 $1,850 $0 $0 30 $1,500 $0 $0 $0 $0 7 $350 $0 $0 $0 $0 37 $1,850

608.54 DETECTABLE WARNING DEVICES, CAST IRON SY 500.00$          30 $15,000 12 $6,000 $0 4 $2,000 $0 2 $1,000 4 $2,000 2 $1,000 2 $1,000 $0 $0 4 $2,000 $0 30 $15,000

609.01 STRAIGHT GRANITE CURB LF 45.00$            920 $41,400 240 $10,800 $0 30 $1,350 $0 $0 400 $18,000 230 $10,350 20 $900 $0 $0 $0 $0 920 $41,400

609.02 CURVED GRANITE CURB LF 50.00$            260 $13,000 170 $8,500 $0 0 $0 $0 40 $2,000 40 $2,000 $0 10 $500 $0 $0 $0 $0 260 $13,000

609.5 RESET GRANITE CURB LF 25.00$            504 $12,600 140 $3,500 $0 144 $3,600 $0 $0 160 $4,000 $0 60 $1,500 $0 $0 $0 $0 504 $12,600

615.0301 TRAFFIC SIGN TYPE C SF 90.00$            120 $10,800 60 $5,400 $0 10 $900 $0 10 $900 20 $1,800 10 $900 $0 $0 5 $450 5 $450 $0 120 $10,800

616.191 TRAFFIC SIGNAL (FIRE STATION ACTUATED AT SCHOOL ST/ NASHUA ST) U 100,000.00$   1 $60,000 $0 $0 $0 $0 $0 $0 $0 $0 $0 1 $60,000 $0 $0 1 $60,000

616.26101 RECTANGULAR RAPID FLASHING BEACON U 30,000.00$     1 $30,000 $0 $0 $0 $0 1 $30,000 $0 $0 $0 $0 $0 $0 $0 1 $30,000

625.525 STREET LIGHTS INCLUDING POLES, FOUNDATIONS AND LUMINAIRES EA 8,000.00$       11 $88,000 7 $56,000 $0 1 $8,000 $0 1 $8,000 2 $16,000 $0 $0 $0 $0 $0 $0 11 $88,000

626.999 STREET LIGHTS POWER SUPPLY INCL. WIRED CONDUIT AND CONTROLLERSU 20,000.00$     1 $20,000 0.60 $12,000 $0 0.10 $2,000 $0 0.10 $2,000 0.20 $4,000 $0 $0 $0 $0 $0 $0 1.00 $20,000

628.2 SAWED BITUMINOUS PAVEMENT LF 5.00$              2000 $10,000 550 $2,750 $0 140 $700 120 $600 40 $200 600 $3,000 230 $1,150 80 $400 $0 $0 $0 240 $1,200 2,000 $10,000

650.2 LANDSCAPING U 40,000.00$     1 $40,000 0.65 $26,000 $0 0.25 $10,000 $0 $0 $0 0.10 $4,000 $0 $0 $0 $0 $0 1.00 $40,000

SUBTOTALS= $807,840 $182,900 $16,090 $34,130 $19,800 $52,172 $176,500 $30,416 $6,352 $0 $60,450 $113,830 $115,200 $807,840

618.61 UNIFORMED OFFICERS W/ VEHICLE HR 75.00$            480 $36,000 0.22641 $8,151 0.01992 $717 0.04225 $1,521 0.02451 $882 0.06458 $2,325 0.21848 $7,865 0.03765 $1,355 0.00786 $283 0.00000 $0 0.07483 $2,694 0.14091 $5,073 0.14260 $5,134 1.0000 $36,000

618.7 FLAGGERS HR 40.00$            1280 $51,200 0.22641 $11,592 0.01992 $1,020 0.04225 $2,163 0.02451 $1,255 0.06458 $3,307 0.21848 $11,186 0.03765 $1,928 0.00786 $403 0.00000 $0 0.07483 $3,831 0.14091 $7,214 0.14260 $7,301 1.0000 $51,200

619.1 MAINTENANCE OF TRAFFIC UNIT 50,000.00$     1 $50,000 0.22641 $11,320 0.01992 $996 0.04225 $2,112 0.02451 $1,225 0.06458 $3,229 0.21848 $10,924 0.03765 $1,883 0.00786 $393 0.00000 $0 0.07483 $3,741 0.14091 $7,045 0.14260 $7,130 1.0000 $50,000

619.253 PORTABLE CHANGEABLE MESSAGE SIGN (UNIT WEEK) UWK 600.00$          48 $28,800 0.22641 $6,520 0.01992 $574 0.04225 $1,217 0.02451 $706 0.06458 $1,860 0.21848 $6,292 0.03765 $1,084 0.00786 $226 0.00000 $0 0.07483 $2,155 0.14091 $4,058 0.14260 $4,107 1.0000 $28,800

692 MOBILIZATION UNIT 50,000.00$     1 $50,000 0.22641 $11,320 0.01992 $996 0.04225 $2,112 0.02451 $1,225 0.06458 $3,229 0.21848 $10,924 0.03765 $1,883 0.00786 $393 0.00000 $0 0.07483 $3,741 0.14091 $7,045 0.14260 $7,130 1.0000 $50,000

698.13 FIELD OFFICE TYPE C MON 1,800.00$       6 $10,800 0.22641 $2,445 0.01992 $215 0.04225 $456 0.02451 $265 0.06458 $697 0.21848 $2,360 0.03765 $407 0.00786 $85 0.00000 $0 0.07483 $808 0.14091 $1,522 0.14260 $1,540 1.0000 $10,800

699 MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL $ 1,000.00$       1 $1,000 0.22641 $226 0.01992 $20 0.04225 $42 0.02451 $25 0.06458 $65 0.21848 $218 0.03765 $38 0.00786 $8 0.00000 $0 0.07483 $75 0.14091 $141 0.14260 $143 1.0000 $1,000

SUBTOTAL $1,035,640 $234,475 $20,627 $43,754 $25,383 $66,884 $226,271 $38,993 $8,143 $0 $77,496 $145,929 $147,685 $1,035,640

MISCELLANEOUS ITEMS (10%) $103,564 $23,448 $2,063 $4,375 $2,538 $6,688 $22,627 $3,899 $814 $0 $7,750 $14,593 $14,768 $103,564

CONTINGENCIES (20%) $207,128 $46,895 $4,125 $8,751 $5,077 $13,377 $45,254 $7,799 $1,629 $0 $15,499 $29,186 $29,537 $207,128

TOTAL ESTIMATED CONSTRUCTION COST $1,346,000 $304,818 $26,815 $56,880 $32,998 $86,949 $294,152 $50,691 $10,586 $0 $100,745 $189,707 $191,990 $1,346,000

CONSTRUCTION ENGINEERING, INSPECTION AND TESTING $100,000 $22,641 $1,992 $4,225 $2,451 $6,458 $21,848 $3,765 $786 $0 $7,483 $14,091 $14,260 $100,000

LIBRARY PARKING LOT EXPANSION DEISGN $60,000 $60,000 $60,000

LIBRARY PARKING LOT EXPANSION CONSTRUCTION $400,000 $400,000 $400,000

ENGINEERING $260,000 $260,000

ESTIMATED PROJECT TOTAL: $2,166,000 $327,500 $28,800 $61,100 $35,400 $93,400 $316,000 $54,500 $11,400 $460,000 $108,200 $203,800 $206,300 $2,166,000
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